
STATE OF WASHINGTON
WASHINGTON TRAFFIC SAFETY COMMISSION
REQUEST FOR PROPOSALS (RFP)
RFP NO.  15-062
AMENDMENT 1

The Contractor question and WTSC response time period has been extended to the following.  Only dates highlighted in red have changed.  
	ID
	Task Name
	Business Days
	Finish

	1
	RFP Release Date
	0 days
	11/3

	2
	Contractor Questions Due
	15 days
	11/25

	3
	Post WTSC Response to Questions
	5 days
	12/4

	4
	Contractor Proposals Due
	17 days
	12/11

	5
	Contractor Response Certifications
	2 days
	12/15

	6
	Proposal Evaluation
	7 days
	12/24

	7
	Conduct Oral Presentations 
	15 days
	1/15/16

	8
	Announce Potential ASV
	2 days
	1/20/16

	9
	Debriefing Request Period
	3 days
	1/25/16

	10
	Debriefings/Protest Period (if applicable)
	5 days
	2/1/16

	11
	Protest Response Period (if applicable)
	10 days
	2/16/16

	12
	Negotiate contract with ASV
	5 days
	2/23/16

	13
	Finalize and Award Contract
	4 days
	2/29/16

	14
	Projected Contract Start Date
	1 days
	3/1/2016 
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